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1400 116TH AVE NE'

l

OVERLAY NOTES

PROVIDE AND INSTALL CATCH BASIN INLET PROTECTION PER CITY OF BELLEVUE BPM C220.

QEE®O

SEE SITE SPECIFIC NOTE 4

1407 116TH AVE NE

——

116THAVE NE

P N

SCALE IN FEET

30 0 30 60

1515 116TH AVE NE

CONSTRUCT FULL DEPTH PAVEMENT REPAIR PER DETAILS, SHEET 3.

REMOVE EXISTING CEMENT CONCRETE SIDEWALK OR ASPHALT CONCRETE SIDEWALK AS DIRECTED

1407 116TH AVE NE

116TH AVE NE

1414 116TH AVE NE @/ oo

CONSTRUCT CEMENT CONCRETE SIDEWALK, 5" DEPTH, PER TYPICAL ROADWAY SECTION DETAILS, SHEET 3.

BY THE ENGINEER.

1438 116TH AVE NE 1
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1500 116TH AVE'NE ¢

Sl L33HS 338 ‘00+91 "VLS - ANIT HOLYIN

|
| ]

MAINTAIN EMERGENCY VEHICLE ACCESS AT ALL TIMES

FULL DEPTH PAVEMENT REPAIR
SEE DETAILS, SHEET 3

KA
SEE oeTalS, suEer 3
NN

CONCRETE SIDEWALK REPAIR
SEE DETAILS, SHEET 3

BUTT JOINT LOCATION
SEE DETAIL, SHEET 3

SITE SPECIFIC NOTES, 116TH AVE NE, NE 12TH ST TO NORTHUP WAY
1. FULL WIDTH GRIND 2"
2. OVERLAY WITH 2" OF %" HMA, PG 70-22.

1515 116TH AVE NE 3. WEEKDAY WORK HOURS SHALL BE 7:00 AM TO 5:00 PM.

INTERSECTION SHALL BE PERFORMED ON WEEKENDS BETWEEN THE HOURS OF 9:00 AM AND 6:00 PM.

5. THE CONTRACTOR SHALL UTHIIZE VMS SIGNS TO WARN MOTORISTS OF GRIND & PAVE OPERATIONS 72
HOURS BEFORE THE PLANNED ACTIMITIES.

GENERAL NOTES

1. CALL UTILITIES UNDERGROUND LOCATION CENTER AT 811 48 HOURS PRIOR TO
CONSTRUCTION.

2. STATIONING SHOWN ON PLANS IS APPROXIMATE.

K

116508 NE '12TH ST

1414 116TH AVE NE

3. PLACE ONE BLUE TYPE 2 RAISED PAVEMENT MARKER AT EACH FIRE HYDRANT PER SPECIFICATION
SECTION 8--09.1.

|
14J8 196TH AVE NE

4. ALL CITY OF BELLEVUE UTILITY MANHOLES, CATCH BASINS AND WATER VALVES SHALL BE ADJUSTED
TO FINISHED GRADE PER CITY OF BELLEVUE DETAILS IN APPENDIX A OF THE PROJECT SPECIFICATIONS.

§1 133HS 338 ‘00+91 'VLS - ANITHOLYIN

e |
1900 TIETH AVEINE TRAFFIC CONTROL NOTES

4. ALL GRINDING AND PAVING OPERATIONS AT AND WITHIN 300 FT OF THE NE 12TH ST AND 116TH AVE NE

: | 1
l sEiE SHEET S0 - “ 1. TWO—-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES UNLESS OTHERWISE APPROVED 8Y THE CITY.
2. THE HOURS FOR CONSTRUCTION ACTIVITY AND LANE CLOSURES ARE SPECIFIED IN THE RIGHT OF WAY
PERMIT CONDITIONS AND THE PROJECT SPECIFICATIONS. A TEMPORARY TRAFFIC CONTROL PLAN
MAINTAIN EMERGENCY VEHICLE ACCESS AT ALL TIMES WLL BE REQUIRED FOR ALL ACTIVITIES THAT MAY IMPACT TRAFFIC AND WILL NOTE THE HOURS AS
INDICATED IN THE SPECIFICATIONS FOR THAT SITE.
3. CONTRACTOR SHALL PROMVIDE PROJECT SPECIFIC TRAFFIC CONTROL PLANS AT LEAST 10 DAYS PRIOR TO
CONSTRUCTION.
no. | bate | By | aPer. REVISIONS Approved By A - O
G
Bl
. Lott/6, Luces _11/14 *éf-f%é C|ty Of o°°=} 2015 OVERLAY PROGRAM OVERLAY AND CHANNELIZATION PLAN
TRANSPORTATION OESIGN MANAGER DATE | DESIGNED B‘Y DATE & ’/ m £ + - +
Do o ‘@g B ” v ) 116TH AVE NE STA. 10+00 - 16+00
PROJECT MANAGER DATE | DRAWN BY DATE ‘VSHING« « ”.
. _Latt 11/14 .
BATE | GO BY BaTE Transportation Department og&g NE 12TH ST TO NORTHUP WAY siT 14 of _74




MATCH LINE - STA. 16+00, SEE SHEET 14

1515 116TH AVE NE

D P N

SCALE IN FEET

e e ey —

30

1601 116TH AVE NE

1815 116TH AVE NE

. 18+00
—

:W’ogéo ~ ‘ TRTRES . PRRIRTRS
BRSNS 00000’00@000’0:0,0‘0‘0:0,0,:,0.9
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1500 116TH AVE NE

i
{
i

1551 116TH AVE NE

1600 116TH AVE NE 1632 116TH AVE NE

9} LIIHS 33S ‘0§+22 "V.LS - INIT HOLVIN

1700 116TH AVE NE

OVERLAY NOTES

PROVIDE AND INSTALL CATCH BASIN INLET PROTECTION PER CITY OF BELLEVUE BPM C220.

CONSTRUCT FULL DEPTH PAVEMENT REPAIR PER DETAILS, SHEET 3.

REMOVE EXISTING CEMENT CONCRETE SIDEWALK OR ASPHALT CONCRETE SIDEWALK AS DIRECTED BY THE ENGINEER.

CONSTRUCT CEMENT CONCRETE SIDEWALK, 5" DEPTH, PER TYPICAL ROADWAY SECTION DETAILS, SHEET 3.

PO

LEGEND

1601 116TH AVE NE

116TH AVE NE 1815 116TH AVE NE

- ANFTHOLYIN

GENERAL NOTES

o} 30

SRR FULL DEPTH PAVEMENT REPAIR
b?o?o?o‘, SEE DETAILS, SHEET 3
HMA CL. 1/2" OVERLAY

SEE DETAILS, SHEET 3
CONCRETE SIDEWALK REPAIR
SEE DETAILS, SHEET 3

BUTT JOINT LOCATION
SEE DETAIL, SHEET 3

60
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m.. > 1. CALL UTILITES UNDERGROUND LOCATION CENTER AT 811 48 HOURS PRIOR TO
8 N CONSTRUCTION.
nN
é g’, 2. STATIONING SHOWN ON PLANS IS APPROXIMATE.
. t K=J
< ) :’I) 3. PLACE ONE BLUE TYPE 2 RAISED PAVEMENT MARKER AT EACH FIRE HYDRANT PER SPECIFICATION
b= m SECTION 8-09.1.
0 m
I.I.J [7] 4. ALL CITY OF BELLEVUE UTILITY MANHOLES, CATCH BASINS AND WATER VALVES SHALL BE ADJUSTED
=z I':I':I TO FINISHED GRADE PER CITY OF BELLEVUE DETAILS IN APPENDIX A OF THE PROJECT SPECIFICATIONS.
= m
T 1500 116TH AVE N _¥ 1600 116TH AVE NE 1632 116TH AVE NE -
5 1700 116TH AVE NE[| 2 TRAFFIC CONTROL NOTES
g \ | l 1 TWO—-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES UNLESS OTHERWISE APPROVED BY THE CITY.
i
2.  THE HOURS FOR CONSTRUCTION ACTIVITY AND LANE CLOSURES ARE SPECIFIED IN THE RIGHT OF WAY
PERMIT CONDITIONS AND THE PROJECT SPECIFICATIONS. A TEMPORARY TRAFFIC CONTROL PLAN
WILL. BE REQUIRED FOR ALL ACTIVITIES THAT MAY IMPACT TRAFFIC AND WILL NOTE THE HOURS AS
INDICATED N THE SPECIFICATIONS FOR THAT SITE.
3. CONTRACTOR SHALL PROVIDE PROJECT SPECIFIC TRAFFIC CONTROL PLANS AT LEAST 10 DAYS PRIOR TO
CONSTRUCTION.
no. | DatE | BY | APPR REVISIONS Approved By A . &
BE, o O G
e e e | 2 C|ty of e 2015 OVERLAY PROGRAM OVERLAY AND CHANNELIZATION PLAN
_ Latt/G. n3 o
TRANSPORTATION DESIGN MANAGER DATE | DESIGNED BY DATE [t 2 m 4 STA 16+00 22+50
éi\ o . .
G. Lucas 11/14 < > \.‘\ VE N
PROJECT MANAGER DATE | DRAWN BY DATE *"VSHH%Q e evu e « ,$° 1 1 6TH A E
K. _Latt 11/14 - .
ORTE | GHEGKED B T Transportation Department 0@3 NE 12TH ST TO NORTHUP WAY st .15 oF _74




D B

SCALE I FEET
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| 30 0 30 60

1815 116TH AVE [N 1825 116TH AVE NE 1835 116TH AVE NE

11511 NE 20TH ST
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L} L33HS 23S ‘00+62 'V.LS - ANIT HOLVIN

1800 116 TH AVE NE

MATCH LINE - STA. 22+50, SEE SHEET 15

1810 116TH AVE NE l

L ® ‘_[ 1900 116TH AVE NE

1920 116TH AVE NE

OVERLAY NOTES
(1) PROVIDE AND INSTALL CATCH BASIN INLET PROTECTION PER CITY OF BELLEWUE BPM C220.
(4) CONSTRUCT FULL DEPTH PAVEMENT REPAIR PER DETAILS, SHEET 3.
(8) ADJUST MONUMENT CASE TO FINISHED GRADE.

LEGEND
[XSX7  FULL DEPTH PAVEMENT REPAIR
1K See pETALS, SHEET 3
HMA CL. 1/2" OVERLAY
SEE DETAILS, SHEET 3

CONCRETE SIDEWALK REPAIR
SEE DETAILS, SHEET 3

BUTT JOINT LOCATION
SEE DETAIL, SHEET 3

116TH AVE NE

| T | '
! | | ] wn | |
/ |:E 1
} { GENERAL NOTES
1815 116TH AVE |NE 1825 116TH AVE NE 1835 116TH AVE NE 1899 116TH AVE NE | =
/ \ 1. CALL UTILITES UNDERGROUND LOCATION CENTER AT 811 48 HOURS PRIOR TO
lf 1911 116TH AVE NE 11511 NE 20TH ST CONSTRUCTION.

2. STATIONING SHOWN ON PLANS [S APPROXIMATE.

3. PLACE ONE BLUE TYPE 2 RAISED PAVEMENT MARKER AT EACH FIRE HYDRANT PER SPECIFICATION
SECTION 8-09.1.

4. ALL CITY OF BELLEVUE UTILITY MANHOLES, CATCH BASINS AND WATER VALVES SHALL BE ADJUSTED
TO FINISHED GRADE PER CITY OF BELLEVUE DETAILS IN APPENDIX A OF THE PROJECT SPECIFICATIONS.

TRAFFIC CONTROL NOTES

1. TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES UNLESS OTHERWISE APPROVED BY THE CITY.

2. THE HOURS FOR CONSTRUCTION ACTIVITY AND LANE CLOSURES ARE SPECIFIED IN THE RIGHT OF WAY

MATCH LINE - STA, 22+50, SEE SHEET 15
L} 133HS 338 ‘00+62 VLS - ANIT HOLVIA

1800 116TH AVE NE
1810 116TH AVE NE 1920 116TH AVE NE PERMIT CONDITIONS AND THE PROJECT SPECIFICATIONS. A TEMPORARY TRAFFIC CONTROL PLAN
_] 1900 116TH AVE NE WILL BE REQUIRED FOR ALL ACTIMITIES THAT MAY IMPACT TRAFFIC AND WILL NOTE THE HOURS AS
T INDICATED IN THE SPECIFICATIONS FOR THAT SITE.
3. CONTRACTOR SHALL PROVIDE PROJECT SPECIFIC TRAFFIC CONTROL PLANS AT LEAST 10 DAYS PRIOR TO
CONSTRUCTION.
DAYE | 8Y | aPPR. REVISIONS Approved By A M O‘\\O(\ '
oo | &% City of & 2015 OVERLAY PROGRAM OVERLAY AND CHANNELIZATION PLAN
TRANSPORTATION DESIGN MANAGER DATE DES!GNED B‘Y DATE %‘ ‘O STA 22_{_50 29+00
N o . -
6, Lucas uns | VNGRS & 116TH AVE NE
PROJECT MANAGER DATE :RAIY:“BY “ D1A1E 475-“'“6\ Q« .
BATE | GECKED BY BATE Transportation Department | o NE 12TH ST TO NORTHUP WAY st _16 o _7%




MATCH LINE - STA. 29+00, SEE SHEET 16

™ Jee——

SCALE IN FEET
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& 1940 116TH AVE NE L —_ ] ]
2000 116TH AVE NE 2020 116TH AVE NE
|

8l LFAHS 3I3S ‘0S+6€ "V1S - INITHOLVIN

2120 116TH AVE Nf

MATCH LINE - STA. 29+00, SEE SHEET 16

OVERLAY NOTES

PROVIDE AND INSTALL CATCH BASIN INLET PROTECTION PER CITY OF BELLEVUE BPM C220.

CONSTRUCT FULL DEPTH PAVEMENT REPAIR PER DETAILS, SHEET 3. .

ADJUST MONUMENT CASE TO FINISHED GRADE.

REMOVE EXISTING CEMENT CONCRETE SIDEWALK OR ASPHALT CONCRETE SIDEWALK AS DIRECTED 8Y THE ENGINEER.

CONSTRUCT CEMENT CONCRETE SIDEWALK, 5" DEPTH, PER TYPICAL ROADWAY SECTION DETAILS, SHEET 3.

VE@®O

LEGEND

FULL DEPTH PAVEMENT REPAIR
SEE DETAILS, SHEET 3

SEE DeTALS. SuEeT 5

CONCRETE SIDEWALK REPAIR
SEE DETAILS, SHEET 3

NN N\, BUTT JOINT LOCATION

SEE DETAIL, SHEET 3

—~
R f | > !
X &
| s £ |
/ N Y \ 11592 NE 20TH ST ! 2015 116TH AVE NE 2025 116TH AVE NE , E , ,’
|
L] 116TH AVE NE Iy L l GENERAL NOTES
- - 1. CALL UTLITIES UNDERGROUND LOCATION CENTER AT 81t 48 HOURS PRIOR TO
CONSTRUCTION.

2. STATIONING SHOWN ON PLANS IS APPROXIMATE.

3. PLACE ONE BLUE TYPE 2 RAISED PAVEMENT MARKER AT EACH FIRE HYDRANT PER SPECIFICATION
SECTION 8~09.1.

4. ALL CITY OF BELLEVUE UTILITY MANHOLES, CATCH BASINS AND WATER VALVES SHALL BE ADJUSTED

8l LAIHS I3S ‘0S+5€ "V.LS - ANITHOLYIN

— E—— TO FINISHED GRADE PER CITY OF BELLEVUE DETAILS IN APPENDIX A OF THE PROJECT SPECIFICATIONS.
| TRAFFIC CONTROL NOTES
1940 116TH AVE NE S — 2020 116TH AVE NE
l 2000 116TH AVE NE 2100 116TH AVE NE 2120 116TH AVE NE 1. TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES UNLESS OTHERWISE APPROVED BY THE CITY.
| 2. THE HOURS FOR CONSTRUCTION ACTIVITY AND LANE CLOSURES ARE SPECIFIED IN THE RIGHT OF WAY

| | PERMIT CONDITIONS AND THE PRQJECT SPECIFICATIONS. A TEMPORARY TRAFFIC CONTROL PLAN
! : WILL BE REQUIRED FOR ALL ACTIVITIES THAT MAY IMPACT TRAFFIC AND WiLL NOTE THE HOURS AS
. INDICATED IN THE SPECIFICATIONS FOR THAT SITE.

3. CONTRACTOR SHALL PROVIDE PROJECT SPECIFIC TRAFFIC CONTROL PLANS AT LEAST 10 DAYS PRIOR TO

CONSTRUCTION.
DATE | BY | APPR. REVISIONS Approved By A " ‘\OQ
e oo e s | SE Clty of Oooe\‘“c'\ 2015 OVERLAY PROGRAM OVERLAY AND CHANNELIZATION PLAN
TRANSPORTATION DESIGN MANAGER BATE nfsc::;sav BATE 'M o STA. 29400 - 35150
i o S —4z | % Bellevue o 116TH AVE NE
o | G B T Transportation Department 0@\*/‘ NE 12TH ST TO NORTHUP WAY sut V7 or 74




MATCH LINE - STA. 35+50, SEE SHEET 17

2255 116TH AVE NE

T P ——

SCALE N FEET
30 0 30 60

2255 116TH AVE NE

61 L33HS 338 ‘00+2F "VLS - INIT HOLVIN

2380 116TH AVE NE

OVERLAY NOTES

@ PROVIDE AND INSTALL CATCH BASIN INLET PROTECTION PER CITY OF BELLEVUE BPM C220.

@ CONSTRUCT FULL DEPTH PAVEMENT REPAIR PER DETAILS, SHEET 3.
@ REMOVE EXISTING CEMENT CONCRETE SIDEWALK OR ASPHALT CONCRETE SIDEWALK AS DIRECTED BY THE ENGINEER.

@ CONSTRUCT CEMENT CONCRETE SIDEWALK, 5" DEPTH, PER TYPICAL ROADWAY SECTION DETAILS, SHEET 3.

LEGEND

[CSSRL]  FULL DEPTH PAVEMENT REPAIR
DO SEE DETAILS, SHEET 3

-_ -HMA CL. 1/2" OVERLAY

SEE DETAILS, SHEET 3
CONCRETE SIDEWALK REPAIR
SEE DETAILS, SHEET 3

BUTT JOINT LOCATION
SEE DETAIL, SHEET 3

2285 116TH AVE NE

GENERAL NOTES

1. CALL UTILITIES UNDERGROUND LOCATION CENTER AT 811 48 HOURS PRIOR TO
CONSTRUCTION,

2. STATIONING SHOWN ON PLANS IS APPROXIMATE.

3. PLACE ONE BLUE TYPE 2 RAISED PAVEMENT MARKER AT EACH FIRE HYDRANT PER SPECIFICATION
SECTION 8-09.1.

4. ALL CITY OF BELLEVUE UTILITY MANHOLES, CATCH BASINS AND WATER VALVES SHALL BE ADJUSTED
TO FINISHED GRADE PER CITY OF BELLEVUE DETAILS IN APPENDIX A OF THE PROJECT SPECIFICATIONS.

MATCH LINE - STA, 35+50, SEE SHEET 17

61 L3IHS 338 ‘00+2% ‘V.LS - ANIT HOLVIA

2120 116TH AVE NE I — — &_} —————— T TRAFFIC CONTROL NOTES
e : 1. TWO=WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES UNLESS OTHERWISE APPROVED BY THE CITY.
T T T 2. THE HOURS FOR CONSTRUCTION ACTIVITY AND LANE CLOSURES ARE SPECIFIED IN THE RIGHT OF WAY
2380 116TH AVE NE e — PERMIT CONDITIONS AND THE PROJECT SPECIFICATIONS. A TEMPORARY TRAFFIC CONTROL PLAN
WILL BE REQUIRED FOR ALL ACTIVITIES THAT MAY IMPACT TRAFFIC AND WILL NOTE THE HOURS AS

INDICATED IN THE SPECIFICATIONS FOR THAT SITE.

3. CONTRACTOR SHALL PROVIDE PROJECT SPECIFIC TRAFFIC CONTROL PLANS AT LEAST 10 DAYS PRIOR TO
CONSTRUCTION,

NO.

DATE

BY

APPR.

REVISIONS

Approved By

. Loti/6. Lucss 1114 Clty of & 2015 OVERLAY PROGRAM OVERLAY AND CHANNELIZATION PLAN

TRANSPORTATION DESIGN MANAGER - DATE | DESIONED BY O -3 < <
G. Lucos 11/1;IE "/@; Bel Ievu e 60,\'\0‘ 1 1 GTH AVE N E STA. 35+50 - 42+00

PROJECY MANAGER DATE | DRAWN BY DATE « .
i | iRt 57 1as Transportation Department oq&g NE 12TH ST TO NORTHUP WAY sHT 18 oF _74




MATCH LINE - STA, 42+00, SEE SHEET 18

MATCH LINE - STA. 42+00, SEE SHEET 18

OVERLAY NOTES
@ PROVIDE. AND INSTALL CATCH BASIN INLET PROTECTION PER CITY OF BELLEVUE BPM C220.
@ REMOVE EXISTING CEMENT CONCRETE SIDEWALK OR ASPHALT CONCRETE SIDEWALK AS DIRECTED BY THE ENGINEER.

@ CONSTRUCT CEMENT CONCRETE SIDEWALK, 5 DEPTH, PER TYPICAL ROADWAY SECTION DETAILS, SHEET 3.

116TH AVE NE

11555 NORTHUP WAY

48+00 48+30

TR F—

SCALE N FEET

. 30 o] 30 60

N .
. ~
~

A
R

N
N

NORTHUP WAY

[XSe]  FULL DEPTH PAVEMENT REPAIR
b?"’d SEE DETAILS, SHEET 3
HMA CL. 1/2" OVERLAY
SEE DETAILS, SHEET 3
CONCRETE SIDEWALK REPAIR
SEE DETAILS, SHEET 3

BUTT JOINT LOCATION
SN SEE DETAIL, SHEET 3

~

GENERAL NOTES

1. CALL UTILITES UNDERGROUND LOCATION CENTER AT 81t 48 HOURS PRIOR TO
CONSTRUCTION.

7 VAR S.5 e 5 ]
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2. STATIONING SHOWN ON PLANS IS APPROXIMATE.

2500 116TH AVE NE

3. PLACE ONE BLUE TYPE 2 RAISED PAVEMENT MARKER AT EACH FIRE HYDRANT PER SPECIFICATION
SECTION 8-09.1.

TO FINISHED GRADE PER CITY OF BELLEVUE DETAILS IN APPENDIX A OF THE PROJECT SPECIFICATIONS.

TRAFFIC CONTROL NOTES

1. TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES UNLESS OTHERWISE APPROVED BY THE CITY.

>
S
S
E 4. ALL CITY OF BELLEVUE UTILITY MANHOLES, CATCH BASINS AND WATER VALVES SHALL BE ADJUSTED
oc

2. THE HOURS FOR CONSTRUCTION ACTIVITY AND LANE CLOSURES ARE SPECIFIED IN THE RIGHT OF WAY
PERMIT CONDITIONS AND THE PROJECT SPECIFICATIONS. A TEMPORARY TRAFFIC CONTROL PLAN
WILL BE REQUIRED FOR ALL ACTIVITIES THAT MAY IMPACT TRAFFIC AND WILL NOTE THE HOURS AS
INDICATED IN THE SPECIFICATIONS FOR THAT SITE.

3. CONTRACTOR SHALL PROVIDE PROJECT SPECIFIC TRAFFIC CONTROL PLANS AT LEAST 10 DAYS PRIOR TO
CONSTRUCTION.

No. | DATE | BY | APPR. REVISIONS Approved By . ‘A. e, <
TRANSPORTATION DESIGN MANAGER DATE %(‘;Y fuses 1141; g%@% '\0‘ 0(\6
— | et | %G Bellevue N
oA | s 6 1 Transportation Department OQ}Q

C |ty of & 2015 OVERLAY PROGRAM OVERLAY AND CHANNELIZATION PLAN

116TH AVE NE STA. 42400 - 47476

NE 12TH ST TO NORTHUP WAY w19 o 74




